
CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and 

maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including 

suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 

1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of 

information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer 

for the Contract/PR No. Listed in Block E. 

A. CONTRACT LINE ITEM 

NO. 
B. EXHIBIT C. CATEGORY 

CLIN 1002 A TDP  TM  OTHER    

         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM   TBD 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A001 Integrated Master Plan IMP   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-80004A NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

NA 

 b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The initial IMP shall be submitted in conjunction with the proposal. The Contractor shall 

revise and submit a detailed IMP based on the awarded contract that describes how the 

effort is planned, managed, executed and controlled. The IMP describes the organization, 

assignment of functions, duties, and responsibilities, management procedures and policies, 

and reporting requirements for the conduct of the effort. The IMP is also the integrating 

document for subsidiary plans. The IMP shall correlate with the CWBS and the IMS. 

Contractor format is acceptable. The Contractor shall submit within 30 days of contract 

award and update annually thereafter. The Government will evaluate the initial submission 

for completeness and accuracy.  

 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A002 Integrated Master Schedule IMS   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFIC  18. ESTIMATED 

TOTAL PRICE 

 DI-MGMT-81650 NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT REQUIRED Quarterly See Blk 16 
 

NA 

 b. COPIES  

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The IMS shall include activities to completely address the SOW & CWBS (CDRL A003). 

The initial IMS shall be submitted in conjunction with the proposal. A revised IMS based 

on the awarded scope shall be submitted within 30 days of contract award. Microsoft 

Project compatible file required. Subsequent updates due within 15 days of the end of each 

Government Fiscal Quarter. The IMS will be resource loaded and will document the 

delivery date for each CLIN, critical path, major milestones, tasks/activities, duration, 

lead/lag/slack time, and schedule relationships, and will be directly traceable to the SOW, 

IMP and the CWBS. Contractor has 10 days to respond and resubmit upon receipt of 

Government final comments and will provide the final document within 10 days after 

approval of changes is received. 

 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL  0 2  

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

    

DD FORM 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED  

 

 



CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and 

maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including 

suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, 

Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of 

information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer 

for the Contract/PR No. Listed in Block E. 

A. CONTRACT LINE ITEM 

NO. 
B. EXHIBIT C. CATEGORY 

CLIN 1002 A TDP X TM  OTHER    

         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM COE TBD TBD 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A003 Contract Work Breakdown Structure (CWBS) CWBS   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-81334C NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

NA 

 b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The CWBS and CWBS dictionary shall be updated semi-annually. The CWBS shall 

extend to elements to completely define the entire proposed effort, using the DoD WBS 

Handbook (MIL-HDBK-881A) as guidance. The CWBS shall be to a depth and breadth 

necessary to accurately describe the Offerors proposed effort, to a minimum of a level five 

(5)(Reference ANSI/EIA 748). The initial CWBS shall be submitted in conjunction with 

the proposal. A revised CWBS based on the awarded scope shall be submitted within 30 

days of contract award. Government will review initial and all subsequent submissions for 

organization, level of decomposition, and conformance with the tasks in the statement of 

work. Contractor has 10 days to respond and resubmit upon receipt of Government final 

comments and will provide the final document within 10 days after approval of changes is 

received. 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A004 EVMS - Cost Performance Report CPR   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-81466A NA JPM MCMI   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

 

 b. COPIES  

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The CPR shall be submitted monthly. All reports shall be submitted no later than 15 

working days following the Contractor’s accounting period cutoff date. 

DD Forms are available and shall be used to submit required formats as follows: 

CPR Format  DD Form 

Number  

Sample Format 

No. 

Work Breakdown Structure  2734/1 1 

Organizational Categories  2734/2  2 

Baseline  2734/3 3 

Staffing  2734/4  4 

Explanations and Problem Analyses  2734/5 5 
 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL  0 2  

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

    

DD FORM 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED  

 

 

 



CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and 

maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including 

suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 

1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of 

information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer 

for the Contract/PR No. Listed in Block E. 

A. CONTRACT LINE ITEM 

NO. 
B. EXHIBIT C. CATEGORY 

CLIN 1002 A TDP  TM  OTHER    

         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM   TBD 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A005 Manufacturing Capability Plan MCP   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

 NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 90 DAC 
 

N/A 

 b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  
The Detailed Manufacturing Capability Plan (MCP) shall address all requirements of the SOO as 
described in the SOW. The MCP shall include the following Documents/Drawings: 

Process & Instrumentation Diagrams (P&ID’s): 

Facility floor plans  
Process and Utility 

Utility to include but not limited to the following: Clean Steam (CS), Water for Injection (WFI), 

Plant Steam (PS), Glycol/Chilled Water, Vacuum (V), Gasses, Waste system, and Electrical 
single lines. 

Process: Equipment floor plans and equipment capacities + Unit Operation P&ID’s or Process 

Flow Diagrams 
HVAC: Room classifications including Room Pressurization information, HVAC P&ID’s 

BioSafety Level classifications 

PB-ECL (performance based exposure control limits) classifications 
Building Automation System (BAS) platform information/overview 

The Government will review and provide comments on the submittal. The contractor shall revise the 

MCP and resubmit within 15 days of receipt of Government comments. 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A006 Facility Operation Feasibility Plan FOFP   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

 NA JPM MCMI   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

N/A 

 b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The Facility Operation Feasibility Plan (FOFP) shall address all requirements of the SOO 

as described in the SOW. The contractor shall submit the FOFP within 365 DAC. The 

Government will review and provide comments on the submittal. 
 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

    

DD FORM 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED  

 
 



CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and 

maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including 

suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, 

Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of 

information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer 

for the Contract/PR No. Listed in Block E. 

A. CONTRACT LINE ITEM 

NO. 
B. EXHIBIT C. CATEGORY 

CLIN 1002 A TDP X TM  OTHER    

         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM TBD TBD 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A007 
Equipment Qualification/Commissioning and Facility Validation 

Summary 
EQ/CFVS   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

 NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

NA 

 b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The EQ/CFVS shall address all requirements of the SOO as described in the SOW. The 

contractor shall submit the EQ/CFVS within two (2) years of award and within one (1)  

month after completion of facility commissioning and validation. The EQ/CFVS shall 

include but is not limited to documentation that addresses Installation Qualification, 

Operation Qualification, and Performance Qualification. The Government will review and 

may provide comments on the submittal. The contractor will address Government 

comments and submit a revised document within 15 days of receipt of comments. 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A008 Monthly Contractor’s Progress, Status, & Management (PSM)  PSM   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

NA NA JPM MCMI   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

Monthly See Blk 16 
 

 

 b. COPIES  

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The Monthly Progress, Status & Management Report will indicate the cost and work 

progress and program status. The report will include major accomplishments, work to be 

accomplished in the next month, and performance, schedule and cost updates. It shall also 

address information related to risks, risk mitigation activities, and issues raised by the 

Integrated Product Team. The contents of this report shall correlate with the CPR. 

Contractor format is acceptable. The report is due the 15th of each month after award until 

contract conclusion. Government will review the first submission for compliance with the 

Statement of Work and other contract provisions. Contractor has 10 days to respond and 

resubmit upon receipt of Government final comments and shall provide a revised 

document within 10 days after approval of changes is transmitted. 

 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL  0 2  

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

    

DD FORM 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED  

 

 

 



CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and 

maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including 

suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 

1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of 

information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer 

for the Contract/PR No. Listed in Block E. 

A. CONTRACT LINE ITEM 

NO. 
B. EXHIBIT C. CATEGORY 

CLIN 1002 A TDP  TM  OTHER    

         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM TBD TBD 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A009 Contract Funds Status Report, DD Form 1586 CPR   

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-81468 NA   

 
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

14. DISTRIBUTION 
 

LT REQUIRED See Blk 16 See Blk 16 
 

NA a. ADDRESSEE 

b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

First report due within l5 days after the end of the Contractor's first Fiscal Quarter (FQ) 

after award. Subsequent reports due within 15 days of the end of each Contractors FQ. 

Government will review reports for accuracy, completeness and compliance with contract 

provisions. Contractor has 10 days to respond and resubmit upon receipt of Government 

final comments and will provide the final document within 10 days after approval of 

changes is received. 

 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL  0 2  
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A010 Training Report Training Report    

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

NA NA JPM MCM ADM  

 7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 
14. DISTRIBUTION 

 

LT 
REQUIRED 

Monthly See Blk 16 
 

NA a. ADDRESSEE 

b. COPIES  

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

The training report shall be submitted no later than 15 working days following completion 

of Training to the Government and other Contractors.  The Report shall include training 

type (e.g., workshop, seminar, classroom training), a course syllabus or summary of the 

training provided, training roster, and student feedback. 

 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL  0 2  

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

    

DD FORM 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED 

 
 
   

 



CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and 

maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including 

suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 

1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of 

information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer 

for the Contract/PR No. Listed in Block E. 

A. CONTRACT LINE ITEM 

NO. 
B. EXHIBIT C. CATEGORY 

CLIN 1002 A TDP  TM  OTHER    

         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM   TBD 
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A011 Miscellaneous Data Submissions    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

NA NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

NA 

 b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

Submission frequency will average approximately twice per year and dates will be 

coordinated. Deliverables shall be compatible electronic media. Required submissions 

include but are not limited to Point Papers, Briefings, ACURO Approvals, and HROB 

Approvals. Unless government format is provided, contractor format is acceptable. The 

Government will evaluate the submission for completeness and accuracy. Contractor has 

10 days to respond and resubmit upon receipt of Government final comments and will 

provide the final document within 10 days after approval of changes is received. 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A012 Patents – Reporting of Subject Inventions    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

NA NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

NA 

 b. COPIES  

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

Provide report(s) every 12 months from the date of the contract as identified in the DFARS 

252.227-7039 (Patents - Reporting Subject Inventions (DD Form 882 attached) and FAR 

52.227-11.  

. 

 

 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

    

DD FORM 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED   

 

 

 

 

 
 



CONTRACT DATA REQUIREMENTS LIST 
(2 Data Items) 

Form Approved 
OMB No. 0704-0188 

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering 
and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, 
including suggestions for reducing the burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis 
Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a 
collection of information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the above address. Send completed form to the Government Issuing 
Contracting Officer for the Contract/PR No. Listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY 

CLIN 1002 A TDP X TM  OTHER    
         

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR 
MCM ADM COE TBD TBD 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A013 Regulatory Approvals and FDA Submissions    
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

 NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

NA 

 b. COPIES  

8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  
Contractor may submit documentation to the FDA. Contractor will provide the 

Government copies of all FDA submissions generated by the contractor prior to and 

during performance of contract necessary to pursue FDA approval, and notify the 

Government of FDA decisions. Data includes but is not limited to study reports, 

communications with and from the FDA, and any other pertinent report or regulatory 

exchange. All written communications to and/or from the FDA will be provided to the 

Government. Government review is 15 days after receipt of first submittal and will not 

impede submission of documents to FDA by Contractor. 

 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL   2  
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE GROUP 

A014 Intellectual Property Plan - Update IP Plan   
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

 NA JPM MCM ADM   
7. DD 250 REQ 9. DIST STATEMENT 10 FREQUENCY 12. DATE OF FIRST SUBMISSION 

 
 

LT 
REQUIRED 

See Blk 16 See Blk 16 
 

 

 b. COPIES  

8. APP CODE 11. AS OF DATE  13. DATE OF SUBSEQUENT 

Draft 
Final 

A See Blk 16 
SUBMISSION 

See Blk 16 Reg Repro 

16. REMARKS JPM MCM ADM  1  

As part of their proposal the Contractor is required to submit their IP Plan for 
safeguarding IP rights. At the request of the Government the Contractor shall update 
their IP Plan to address and list the specific actions the Contractor will undertake to 
safeguard the IP rights of those parties involved in either a specific technology transfer or 
a specific DoD third party MCM contract. This update will be provided to the Government 
for review prior to the execution of a technology transfer or award of a third party MCM 
contract. 

KO  1  

    

    

    

    

    

    

    

    

    

    

    

    

 15. TOTAL  0 2  

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 

    

DD FORM 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED  

 
 
 



 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 
 (1 Data Item)   OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data 
needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to 
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management 
and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer 
for the Contract|PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

CLIN 1002 A TDP  TM  OTHER 

 

X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM  TBD [TBD 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A015 Master Government Property List GFP, GFE, GFM and Contractor Acquired 

Property 
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-80269 

NA JPM MCM ADM 
  

7. DD 250 REQ 9. DIST STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT NA See Blk 16 See Blk 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A  See Blk 16 See Blk 16  
 

Reg Repr
o 

16. REMARKS KO  1  

Block 4: This DID is for reference only. The report shall be prepared according to the 

remarks below. 

Block 12: 45th calendar day following contract award. 

Block 13: Tenth calendar day of each month. 

 

During performance of the Contract, the Contractor may purchase material or equipment 

using Government funds [Contractor Acquired Property (CAP)] if it is approved by the 

Contracting Officer.  The Contractor shall provide a Master Government Property List 

(MGPL) inclusive of all CAP on the 45th calendar day following Contract award and the 

tenth calendar day of each subsequent month. 

 

The MGPL shall include all equipment/property provided to the contract, including 

equipment transferred between projects, broken and obsolete equipment, and items 

purchased outside the United States. The MGPL shall consist of the following data elements 

at a minimum: Accountable Contract, Property Name, Original Manufacturer’s Name, 

Description/Commercial Use, Original Manufacturer’s Part Number, Model Number, Serial 

Number, DTRA Asset ID Number, Equipment Identification Number Quantity, Contract to 

which equipment is assigned, Work Breakdown Structure Project Number, Item Unique 

Identifier or equivalent, Project Descriptor, Equipment Location, Date Placed In Service, 

Condition of Property (active, stored, in-transit or waiting disposal), Government Property 

Type (Government Furnished Equipment, Government Furnished Material, Government 

Furnished Property, CAP), Unit Acquisition Cost (from accounting system) and Remarks.   

 

The MGPL shall be delivered electronically in a spreadsheet using Microsoft Office Excel.  

Abbreviations are not allowed. 

 

Ninety (90) days prior to Contract expiration, the Contractor shall submit a final MGPL 

suitable for close-out purposes containing use/disposition recommendations. 

 

JPM MCM ADM  1  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
  2 

 

   
G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
    

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete      



 

 

 

CONTRACT DATA REQUIREMENTS LIST  Form Approved 
 (1 Data Item)   OMB No. 0704-0188 

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for  reviewing instructions, searching existing data sources, gathering  and maintaining the data 
needed, and completing and reviewing the collection of information.  Send comments regarding thus burden estimate or any other aspect of this collection o f information, including suggestions for reducing  this burden, to 
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215  Jefferson Davis  Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management 
and Budget.  Paperwork Reduction Project (0704-0188), Washington, DC 20503.  Please  DO NOT RETURN your form to either of these addresses.  Send completed form to the Government Issuing Contracting Officer 
for the Contract|PR No. listed in Block E. 

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY: 

CLIN 1002 A TDP  TM  OTHER 

 

X 

D. SYSTEM|ITEM E. CONTRACT/PR NO. F. CONTRACTOR 

MCM ADM  TBD TBD 

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE  17. PRICE 
GROUP 

A016 Master Government Property – Physical Inventory GFP, GFE, GFM and Contractor Acquired 

Property 
  

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE  18. ESTIMATED 

TOTAL PRICE 

DI-MGMT-80441 

NA JPM MCM ADM 
  

7. DD 250 REQ 9. DIST STATEMENT 
REQUIRED 

10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14.      DISTRIBUTION   

LT NA Annually See Blk 16  b. COPIES   

8. APP CODE  11. AS OF DATE 13. DATE OF SUBSEQUENT 
SUBMISSION 

a. ADDRESSEE DRAFT FINAL 

A  See Blk 16 Annually  
 

Reg Repr
o 

16. REMARKS KO  1  

Block 4: This DID is for reference only. The report shall be prepared according to the 

remarks below. 

 

The Contractor shall annually perform record and disclose physical inventory results of all 

Government Property/Contractor Acquired Property (CAP)/Equipment/Material. A final 

coordinated physical inventory shall be performed upon contract completion or termination 

and approved by the Government Accountable Property Officer. 

 

The Physical Inventory Report shall indentify the Contractor’s Point of Contact with 

telephone number and signature and shall consist of the following data elements at a 

minimum: Accountable Contract, Property Name, Original Manufacturer’s Name, 

Description/Commercial Use, Original Manufacturer’s Part Number, Model Number, Serial 

Number, Equipment Identification Number Quantity, Contract to which equipment is 

assigned, Work Breakdown Structure Project Number, Item Unique Identifier or equivalent, 

Project Descriptor, Equipment Location, Date Placed In Service, Condition of Property 

(active, stored, in-transit or waiting disposal), Government Property Type (Government 

Furnished Equipment, Government Furnished Material, Government Furnished Property, 

CAP), Unit Acquisition Cost (from accounting system) and Remarks.   

 

The Physical Inventory Report shall be documented in writing and validated/confirmed by 

both the Contractor’s Property Administrator and the JPM. Inventory discrepancies must be 

reported immediately to the Contracting Officer, PM. The report shall contain original 

signatures and be delivered electronically in a spreadsheet using Microsoft Office Excel. 

Abbreviations are not allowed. 

 

Ninety (90) days prior to Contract expiration, the Contractor shall submit a final property 

identification listing suitable for close-out purposes containing use/disposition 

recommendations.  The report must be reviewed, approved and signed by the DTRA 

Accountable Property Officer prior to contract close out. 

 

JPM MCM ADM  1  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

15.  Total  
       

 
  2 

 
    

G. PREPARED BY H. DATE I. APPROVED BY J. DATE 
    

DD FORM 1423-1, JUN 90 (EG) Previous editions are obsolete      


